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JISC Grant Funding 14/09 
JISC Managing Research Data Programme: Call for Proposals
Strands:
A: Citing, Linking and Integrating Research Data

B: Innovative Publications for Research Data

March 2010
	To: 
	Heads of Higher Education Institutions funded by the Higher Education Funding Councils for England 



	Of Interest To: 


	Pro Vice Chancellors for (e)Research

Directors of Information Services and Systems
Learning Resource Managers, Librarians and Archivists

Principal Investigators in Research Teams




Introduction

1. The Joint Information Systems Committee
 (JISC) invites institutions to submit funding proposals for projects under two separate strands of the Managing Research Data Programme.  JISC wishes to fund projects:

a. To demonstrate the innovative potential for research and scholarly communications of improving methods for citing, linking and integrating research data.
b. To explore innovative technical and organisational models for data publication by scoping and piloting enhanced publications for research data in the form of ‘data journals’, ‘overlay journals’, or similar.
	Programme/ Initiative
	Theme / Context
	Description
	Funds

	Managing Research Data Programme
	A: Citing, Linking and Integrating Research Data
	Projects to demonstrate the innovative potential for research and scholarly communications of improving methods for citing, linking and integrating research data.
	Total funds for both strands: £1,000,000
Strand A: up to £120,000 available per project.

Up to 10 projects.

Strand B: up to £200,000 available per project.

Up to 4 projects.

Both Strands: up to 12 months’ duration

	
	B: Innovative Publications for Research Data
	Projects to explore innovative technical and organisational models for data publication by scoping and piloting enhanced publications for research data.
	


2. JISC intends to allocate roughly £600,000 to Strand A and up to £400,000 to Strand B. However, should either strand attract an oversubscription of particularly strong bids, adjustments in the distribution of funding between strands may be made to reflect this.

3. The deadline for receipt of proposals in response to this call is 12:00 noon UK time on Tuesday, 25 May 2010.

4. Funding is available for projects starting from 1 August 2010 for any duration up to 12 months.  All projects must complete by 31 July 2011.

5. The JISC is holding a community briefing event where potential bidders will be given information about the background to the call, its objectives and the bidding process. Attendees will also have an opportunity to ask questions of JISC executive staff and relevant JISC committee members. This meeting will take place in the week commencing Monday, 19 April. Further information and an online booking form will be made available shortly.
Eligibility 


6. Proposals may be submitted by Higher Education (HE) Institutions funded by HEFCE.  HE and FE institutions in Northern Ireland and Scotland and FE institutions in England and Wales are not eligible to bid but may be involved as partners in proposals led by HE institutions funded by HEFCE. On 22 April 2010 it was announced that Welsh institutions are no longer eligible to bid for this call. Please see this news release for more information: http://www.jisc.ac.uk/news/stories/2010/04/wales.aspx 
7. Proposals may be from single institutions or consortia. Partnership arrangements may be developed outside the sector (for example with research council sites, publishers, commercial suppliers), but the lead partner must meet the criteria outlined above. Funds can only be allocated through the lead partner.
Important Note
8. The present Call is, in most essentials, a re-release of Strands A and B of the ‘frozen’ 14/09 JISC Call for Proposals.  Applicants should note, however, that a number of important details have been adjusted, with the intention of focussing work more effectively given reduced funding.  Most significantly the maximum funds available to projects in each Strand has been changed.  In all respects, applicants should use the current document as their point of reference.

9. A further JISC Circular will shortly be released, corresponding to the objectives of Strand C of the ‘frozen’ 14/09 Call, inviting projects to promote research data management skills in Higher Education Institutions (HEIs).
Background and Context


10. JISC supports higher and further education by providing strategic guidance, advice and opportunities to use Information and Communications Technology (ICT) to support research, teaching, learning and administration. JISC is funded by all the UK post-16 and higher education funding councils.

11. By means of the Managing Research Data Programme, JISC seeks a) to address a strategic requirement for UK HE to improve its research data management capability and better to understand how this may be achieved, and b) to encourage the wider reuse and repurposing of research data for the further advancement of research. To do this, the Programme will address the challenges both from a top-down and a bottom-up perspective.

12. When data are the product of publicly funded research then they become an asset in which the public has a stake.  Indeed, there is increasing recognition that the organisations and individuals involved in publicly funded research have a responsibility to ensure the availability of the outputs of that research, both to underpin the scholarly record, and to enable such outputs to be the basis for future research.  The majority of Research Councils now have policies in place that encourage or mandate the creation of a research data management plan and the deposit of research data in an appropriate place.
  The Research Information Network (RIN) has published a framework of key principles and guidelines for the stewardship of digital research data: ‘The framework is founded on the fundamental policy objective that ideas and knowledge, including data, derived from publicly-funded research should be made available for public use, interrogation, and scrutiny, as widely, rapidly and effectively as practicable.’

13. A number of leading journals now require underlying datasets to be published or otherwise made accessible as part of the essential evidence base of a scholarly article.  Nature announced its recent policy change thus: ‘Three major responsibilities are covered: preservation of the original data on which the paper is based, verification that the figures and conclusions accurately reflect the data collected and that manipulations to images are in accordance with Nature journal guidelines, and minimisation of obstacles to sharing materials, data and algorithms through appropriate planning.’
 Public Library of Science (PLoS) journals are similarly moving towards requiring supporting data sets to be open and available.
14. The UK research data environment is necessarily hybrid and complex.  Many agencies have a role in data management and curation: in addition to subject based repositories, national and international data centres and archives, there will be a need for services within HEIs themselves.  The Keeping Research Data Safe report also comments that because not all research data will be housed within national data centres, ‘there are … many other disciplines and datasets which need to be maintained within institutions.’
  The vision to be realised is one of an environment in which these various data repositories interoperate without friction; considerable work will be required before such a vision can become a reality.
15. The proper management and curation of research data is necessary to underpin the scientific record.  A growing community of researchers considers making research data easily available for verification and reuse to be an essential component of good scientific practice.  Where data are the product/record of unrepeatable observations, then sound management, curation and long-term preservation strategies become imperative.  Meanwhile, certain research disciplines continue to become increasingly ‘data-centric’ and the creation, sharing and reuse of data have become a core focus of activity for some researchers.  Some disciplines have been revolutionised by the community’s adoption of open data principles.  The innovative and transforming potential of data reuse, recombinations or ‘mashups’ – for example those combining data with geospatial location components – is a growing source of academic interest and is generating palpable excitement both within and beyond the academy.
Strand A: Citing, Linking and Integrating Research Data
16. Research and scientific innovation depend on finding, re-using and re-purposing the products of previous research.  Under this strand, JISC seeks to fund innovative projects that will demonstrate methods by which the HE sector may better exploit its research data outputs and assets.

17. Finding, re-using and re-purposing research data requires that these data be already published in some web-accessible location, such as a domain-specific research database or an institutional repository.  Effort is needed to promote such publication of research datasets, accompanied by appropriate ontology-backed metadata.

18. Agreed conventions for data citation and for data description are important for research data discovery.  Persistent identification is required, and, in the case of complex and (sometimes) dynamic research data, this presents challenges relating to granularity and versioning.  Further work is needed to explore the benefits of different forms of bibliographic citation.  Such work should contribute constructively to the OECD’s proposal to implement metadata standards for publishing datasets, collections of datasets, individual tables, etc. 
  Data citation issues should also be explored in the context of the DataCite initiative.
  Also necessary are appropriate methods of recording provenance information both for the datasets and for their citations and links, which may have been created at different times and by different individuals, thus enabling users to establish trust in these items.
19. A recent position paper written for JISC by Simon Coles and Jeremy Frey
 makes a case for the benefits of linking research data using semantic or linked data technology.  A vision is presented of a world in which the data on which a journal article is based are bi-directionally linked to other data, resources, articles and people.  In such a system, it is argued, the potential for locating, accessing, reusing and recombining data in a useful and efficient way would be considerably enhanced. The recommendations made in the Cabinet Office’s Report on ‘Designing URI Sets for the UK Public Sector’ are pertinent here, and should be explored for scholarly research data.

20. A number of projects, some JISC funded, have indicated the benefits of linking research data.  The JISC-funded StOReLink project, building on previous work by StORe and CLADDIER, gives an insight into what might be possible through devising a protocol for the automated insertion of links between OA publications and associated research data.  The project has also explored the requirements for making these links multi-directional.

21. Some indication of the potential that linking data may have is given by Shotton et al., in their demonstration of ‘semantic enhancements of a research article’.
  Comparable enhancement is being demonstrated by the Royal Society of Chemistry’s Project Prospect.
  Similarly, Rousay et al. have produced a demonstrator of a semantically underpinned article where research data and analysis are linked using RDF technology.  The article demonstrates a model that the authors call ‘publication@source’, ‘whereby all the figures and data presented in the paper are linked back to the original raw data together with a description of the processes by which the raw data was analysed’.

22. Integrating heterogeneous data across distributed sources can enable effective and innovative reuse and can energise research by allowing new perspectives to emerge.  Initiatives such as OpenFlyData
 have indicated the potential benefits to research of ‘web-based data integration … using Semantic Web standards’.
  OpenFlyData is a proof-of-concept system.  It is pertinent and timely to explore the application of these techniques to other domains where scholarship can be advanced by the integration of heterogeneous research data.

23. It is important and timely, then, to push the innovations described above further, by exploring and demonstrating ways in which such enhancements can promote data integration and recombination by being machine-readable.

24. JISC wishes to fund projects to build on such work and to demonstrate the innovative potential for research and scholarly communications of improving methods for citing, linking and integrating research data.  It is intended that such projects should contribute to the realisation of an integrated and interoperable data environment, encourage innovative techniques which promote the reuse of research data and demonstrate the benefits which may follow from such an environment.

25. JISC is intending to release another call for proposals in March 2010, focusing on 'Innovative ways to deposit and expose digital resources'. This will cover some of the same ground as Strand A of the present Call. However the differences are as follows: Strand A of the present Call is specifically concerned with exploring methods for citing, integrating and linking research data.  The forthcoming ‘Deposit and Expose’ Call will cover research outputs, including data, and other types of digital content such as images, timebased media etc.

Strand B: Enhanced Research Data Publications
26. Many researchers have misgivings about making their data freely available.  Prominent among these are concerns relating to professional recognition and reward.  Specifically, many researchers believe, with some justification, that the publication of data – and the considerable overhead required to make data available of sufficient quality and with the documentation necessary for effective reuse – is not sufficiently recognised and rewarded.

27. If the UK HE sector is to derive greater benefit from its research data assets, incentives are needed to counter these perceived disadvantages.  Potentially strong incentives in the academic context would include publication channels by which recognition and reward redound to researchers and to their institution.  One area of interest is the data journal, enhanced publication or overlay journal: a scholarly, peer-reviewed, online publication that champions the sharing of data as an output of research activity, in part by exposing or linking to data held in an associated repository or archive.  As well as providing a means of locating and accessing datasets, such a publication may provide a means for institutional data repositories or established data centres to enhance and draw attention to well-curated research outputs.

28. Various models for such publications are beginning to emerge.  One example is Earth System Science Data (ESSD), ‘an international, interdisciplinary journal for the publication of articles on original research data(sets), furthering the reuse of high (reference) quality data of benefit to Earth System Sciences.’
  ESSD provides a forum for the discussion of research data held in various archives/repositories.  Another model was explored by the JISC-funded OJIMS (Overlay Journal Infrastructure for Meteorological Sciences) project.
  OJIMS established an open access, subject based repository for the meteorological sciences and scoped an overlay journal that would link into those data and documents.  Along analogous lines, the SURF-funded Journal of Archaeology in the Low Countries Project, aims to create enriched publications based on the Open Access e-journal Journal of Archaeology in the Low Countries (JALC), and the e-depot for Dutch archaeology (EDNA), in collaboration with Data Archiving and Networked Services (DANS) and the collection of the Amsterdam Archaeological Centre (AAC).
  Alternatively, in the US, the NSF-funded DRYAD Project has as its goal to establish a repository for published research data in the field of evolutionary biology, with ‘tight linkages to major evolutionary biology journals and domain-specific community databases.’  The project is working with stakeholders (including journals and scientific/scholarly societies) to develop a business model which will ensure the repositories long term sustainability.

29. The Rousay et al. example article cited above is also relevant here.  ‘Publication@Source’ presents a model that builds on the notion of ‘curation at source’, or to use different terminology, moves from ‘sheer curation’ to ‘sheer publication’.
  The case is certainly there to explore publication models that highlight the value of research data, promote good research data management and serve to integrate the data curation lifecycle with the research and scholarly communications lifecycle.

30. JISC wishes to fund projects to build on this work and to explore and pilot innovative technical and organisational models for enhanced research data publications which are likely to promote data-centric publication and the better management and re-use of research data.

Summary
31. The present Circular comprises two distinct strands.  Funding is available for projects:

a. to demonstrate the innovative potential for research and scholarly communications of improving methods for citing, linking and integrating research data;

b. to explore innovative technical and organisational models for data publication by scoping and piloting enhanced publications for research data in the form of ‘data journals’, ‘overlay journals’, or similar.
Programme Scope, Call 14/09, Strand A: Citing, Linking and Integrating Research Data
32. Funding is available for projects to demonstrate the innovative potential for research and scholarly communications of improving methods for citing, linking and integrating research data.  Within this strand, projects are sought which will:

a. facilitate publication of open access research datasets accompanied by appropriate ontology-based metadata and licenses.

b. examine optimal conventions for research data citation, exploring and demonstrating the benefits of particular forms of citation.

c. examine methods of recording provenance information, not only for the datasets but also for their citations and links.

d. explore and scope specific challenges and demonstrate the benefits to research which may accrue from the bidirectional linking of research data to other research data, to publications, or to people. Much of the scope here is laid out in the Coles & Frey position paper ‘The Relevance of Linking’
.

e. demonstrate approaches to, and explore the benefits of, integrating heterogeneous data across distributed sources.

33. Projects may choose to focus on any single one, or a combination, of these aspects; and they should present a clear rationale for doing so.

34. Bids should, further, demonstrate clearly how the solution proposed benefits research that produces and consumes data.  What precise benefits, in terms of research or research management processes, will result from the solution developed?  To whom will these benefits accrue, and how will they be exploited?  Bids should demonstrate that the outputs of the proposed project will have as broad an impact as possible: for example by demonstrating approaches to citing, linking and integrating data that are widely applicable and/or by applying such approaches to research areas which have hitherto little benefitted from such techniques.

35. Issues related to citing, linking and integrating research data that may be addressed include, but are not limited to:

a. Development of annotation services that ease the task of metadata assignment to research datasets, thus facilitating their publication.

b. Understanding the services (e.g. discovery, citation, link management) that are needed and those that can be expected to grow around linking research data.

c. The required conventions for data citation (exploring and demonstrating the benefits of particular forms of citation).

d. The challenges associated with persistent identifiers for data, especially those associated with versioning and granularity: i.e. what works for different types of research data?

e. The role of ontologies, schemas, representation information, contextual and calibration metadata and/or other documentation in providing sufficient information for the proper re-use of research data.

f. The role of the Semantic Web / ‘Linked Data’ approach, the use of RDF and related standards such as RDFa, SKOS, FOAF and SPARQL, to enhance reuse and repurposing of research data.

g. Exploration and application of the recommendations made in the Cabinet Office’s Report on ‘Designing URI Sets for the UK Public Sector’ for scholarly research data.

h. Integration of heterogeneous data using a cluster of technologies including RDF, relational to RDF mappings, SPARQL services etc.

i. The requirement for tools to process and analyse links and the interaction with linked resources.

j. Exploration of methods for assigning provenance information to citations and links.

k. Protocols for automated linking, and the potential roles of OAI-ORE, ATOM Publishing Protocol, RSS, aggregators and syndication.

l. The effect of database architecture, storage mechanisms etc. on the linking process.
Programme Scope, Call 14/09, Strand B: Innovative Research Data Publications
36. Funding is available to explore innovative technical and organisational models for research data publication.  This includes scoping and piloting models for research data centric journals that publish scholarly articles linked to or enhanced by the underlying research data.  It also includes building appropriate partnerships, that are likely to ensure the pilot data publication model will gain support from the research community and stakeholders targeted.  Each funded project must develop a credible business plan for the publication's sustainable existence.

37. The purpose of this strand is to explore mechanisms (human and technical) that may promote greater levels of research data publication.  While the development of technical solutions for linking scholarly publications with underlying datasets or for enhancing a publication with innovative data visualisation, may be included in the project, the focus must also be upon exploring innovative models for scholarly publications that embrace the publication of research data along with interpretation and analysis.  In other words, projects funded under Strand B may include technical work appropriate to Strand A.  However, they must also address the practical and organisational challenges involved in the publication of research data to a scholarly audience.

38. A variety of models will therefore be within scope.  Such publications may take a number of forms, of which the following is a non-exhaustive list of possibilities:

a. an enhanced publication that publishes interpretative articles linked to research data;

b. an overlay journal that links scholarly, peer-reviewed articles to research data in a number of existing institutional or national data centres/archives;

c. a technical and business model for an open access research data repository serving a number of scholarly publications;

d. an Open Access repository for postgraduate theses and associated research data.

39. Bidders will be required to engage and collaborate with key stakeholders in the field, and this may include those outside the ac.uk domain.  Key stakeholders in this space are data centres and archives, open access and/or commercial publishers, learned societies and scholarly organisations, charities and heritage organisations, the British Library and institutional libraries, managers of institutional and subject specific repositories, creators of authoring and journal management tools, etc.  By means of such collaborations, or otherwise, bids must demonstrate the proposed project will have the broadest possible impact (e.g. by making a widely applicable case for the importance, value and feasibility of the suggested model of data centric publication).
40. Issues to be addressed may include:
a. authoring and article enhancement tools for semantic enrichment with associated data;

b. data citation, identifiers and linking (building on existing work);

c. mechanisms for peer review of articles and data;
d. data quality and validation;

e. learning from good practice in publishing, presentation of data, repositories etc.;

f. exploring and incorporating disciplinary research, publication and citation practices;

g. exploring business models for data centric publishing, overlay journals etc.
41. Projects should address take-up and sustainability of the models they develop.  There should be a resourced workpackage in each application describing how this will be achieved, and a business model for the data centric publication.

42. Funded projects will be required to contribute to a major programme level event in late Spring 2011 at which alternative models for publishing research data will be considered with the broader community of stakeholders listed above.

General Expectations
43. Role of the Digital Curation Centre (DCC): Bidders are invited to consult with the DCC in preparing their bids.  The DCC will provide general support for these strands of activities and for the programme more broadly.  This will be done by contributions to programme events as well as the current channels of information, and through its principal role as a broker for expertise and advice in the management and curation of data.  Projects are encouraged to engage directly with the DCC and its programme of information exchange – for example, by contributing to the Research Data Management Forum (RDMF).

44. Projects are required to attend strand meetings, to engage fully with the support project(s), and to contribute to the programme level benefit of creating a better understanding of research data management requirements across the sector.  Projects will also be encouraged to work together, including where appropriate the sharing of problems encountered.

45. Projects will be encouraged to contribute to the broader community by attending and disseminating their activities at appropriate events and stakeholder activities (e.g. IDCC 2010, DPC activities, APA meetings etc)
46. There will be a programme launch meeting in September/October 2010.  Funded projects will be expected to collaborate closely where this constructive.  It is likely that programme level workshop(s) will be organised to consider significant themes as these emerge.  There will be a programme closing workshop/conference in June/July 2011.
Deliverables
47. A mid-project report and final report as indicated in the JISC project management guidelines.

48. Strand A: outputs demonstrating the innovative potential for research and scholarly communications of improving methods for citing, linking and integrating research data.

49. Strand B: a pilot model for a research data journal, overlay journal or enhanced data-centric publication, considering technical and organisational issues; bringing together appropriate partners/stakeholders; with a business model addressing take-up and sustainability. 

Evaluation Criteria 

50. Proposals will be evaluated according to criteria in the table below: 

	Evaluation Criteria
	Questions Evaluators will be Considering

	Appropriateness and Fit to Programme Objectives and Overall Value to JISC Community – the extent to which the proposal addresses the issues and demands outlined in the call, and shows innovation as appropriate; the extent to which the project outcomes will be of overall value to the HE and research communities (25%). 


	Is the proposal in scope? If it isn’t, you should score the bid poorly under this criterion and NOT recommend the bid for funding.

Is the proposal a good idea?

Does the bid clearly articulate its intentions?

Does the proposal demonstrate that the project outputs meet a need and will result in benefits for the researchers and institutions involved as well as the HE and research communities more broadly?

If appropriate, is the bid technologically innovative and sound?

Is there evidence that the proposal has been developed in the context of institutional learning, research and/or information management strategies to ensure that project outputs can be embedded and sustained beyond the JISC funding period?

Where appropriate, does the bid propose to take a service-oriented approach and adopt open standards to ensure that developments can be more easily taken up and reused elsewhere, and indicate the intent to work with the JISC e-Framework?

If appropriate, does the bid discuss sustainability beyond project funding?


	Evaluation Criteria
	Questions Evaluators will be Considering

	Quality of Proposal and Robustness of Workplan – the quality of the proposal will be assessed on the basis of the deliverables identified, and the evidence provided of how these will be achieved, including an assessment of the risks (25%). 
	Are there clear deliverables?

Is the IPR position clear and appropriate with regard to project outputs?

Is the methodology for meeting the deliverables sound and achievable?

Is there active engagement throughout the project to ensure a sustainable and embedded end-product, where applicable?

Is the workplan robust in terms of project management arrangements?

How will the success of the project be measured?

Does the bid include a well-thought-through initial assessment of risks, which considers the project’s failure to deliver, and predictable consequences that are not necessarily positive?

	Engagement with the Community – the degree to which the proposal demonstrates an openness and willingness to work with and share findings with the JISC community and to work in partnership with JISC in forward planning, dissemination and evaluation, and to continue to make available the findings beyond the project period (20%).
	Does the bid propose engagement with project stakeholders and practitioners (if appropriate) throughout the life of the project?

Is a stakeholder mapping and/or user needs analysis provided?

Does the bid propose an appropriate dissemination approach?

Does it have an appropriate evaluation approach, e.g. talking to stakeholders?

Does the bid demonstrate willingness to work in partnership with JISC in the dissemination and evaluation activities and to make available outputs beyond the funding period?

	Value for Money – the value of the expected project outcomes, vis-à-vis the level of funding requested, institutional contributions; taking into account the level of innovation, chance of success and relevance to the target communities (15%).
	When considering value for money, evaluators will refer to their assessment under the above evaluation criteria and compare this with the cost requested from JISC.  

Does the bid discuss the quantitative and qualitative benefits to the project partners of undertaking the work?

Given the benefits, are institutional contributions appropriate?
Allocating JISC funding for equipment and/or licenses is appropriate to this Call.

	Previous experience of the project team – evidence of the project team's understanding of the technical and/or management issues involved, and of its ability to manage and deliver a successful project, for example through work done to date in the area or in related fields (15%).


	Does the bid demonstrate a realistic understanding of the scale of the task, both in terms of technical and management issues?

Does the bid demonstrate previous successful delivery and management of projects?

Does the bid link the expertise of the team with the roles to be undertaken and the staffing budget?

If the bid is from a consortium: 

i) have the partners provided evidence of their commitment in the form of supporting letters? 

ii) have the partners demonstrated how the work aligns with their objectives and priorities? 

iii) is it clear what the role of each partner is and how the actual or planned management structure, governance, decision-making and funding arrangements will function?


Structure of Proposals

51. The content of the proposal should reflect the evaluation criteria as set out above. To assist in the assessment of all proposals against a common baseline, proposals should be structured as follows:

a.
Cover Sheet – all proposals must include a completed cover sheet (Appendix D) which is included in the proposal as part of the overall maximum page limit. 

b.
Appropriateness and Fit to Programme Objectives and Overall Value to the JISC Community – this section should demonstrate how the bid addresses the issues and demands outlined in the call, and shows innovation as appropriate; and the extent to which the project outcomes will be of overall value to the JISC community.  

c.
Quality of Proposal and Robustness of Workplan – a description of the intended project plan, timetable and deliverables, project management arrangements, risks, IPR position, and sustainability issues. (NB: Any further/specific requirements to a particular programme will be outlined in the call). Recruitment should be properly addressed in the bid. Do not underestimate the amount of time it takes to set up and establish a project and undertake any necessary staff recruitment. 

d.
Engagement with the Community – a description of how project stakeholders and practitioners (if appropriate) will be engaged throughout the project and an overview of the dissemination and evaluation mechanisms that are envisaged for the project. Any stakeholder mapping and/or user needs analysis will strengthen this section of the bid.  Proposals should also ensure there is scope for working in partnership with JISC in dissemination and evaluation activities, and in making available the outputs of the project beyond the JISC funding period.  Further guidance on JISC’s expectations with regard to stakeholder engagement, evaluation and dissemination can be found in Section III of JISC’s Project Management Guidelines (http://www.jisc.ac.uk/proj_manguide). 

e.
Budget – a summary of the proposed budget, which in broad outline identifies how funds will be spent over the life of the project. The budget should be broken down across financial years (August–July) or parts thereof and should include itemised staff costs, any equipment and consumables, travel and subsistence, dissemination, evaluation, and any other direct costs required, e.g. rights clearance if required. All costs must be justified. Transparent Approach to Costing (TRAC) methodology must be used to calculate costs in bids from UK HE institutions. An Example Budget and guidance on the budgetary terms used can be found in Appendix C to this document. Bidders should provide a summary of the qualitative, and any quantitative, benefits the lead institution and any project partners as a whole expect to receive from the project in order to inform the funding to be requested from JISC and the costs being borne by the host institution and any project partners. Institutional contributions should be determined by taking into account the benefits to the lead institution and any project partners.

f.
Previous Experience of the Project Team – names and brief career details of staff expected to contribute to/be seconded to the project, including qualifications and experience in the area of work proposed, linking the expertise to the roles required within the project, and evidence of any projects of similar nature successfully completed. Clearly indicate when posts will need to be advertised. Do not underestimate the problems in recruiting suitable staff to work on the project. Staff with suitable qualifications in areas where the JISC is interested can be in short supply or expensive. You should provide contingency plans in the event that you experience problems with recruitment.
g. 
FOI Tick List – all proposals must include a FOI Withheld Information Form, indicating which sections of the bid you would like JISC to consider withholding in response to a freedom of information request or if your bid is successful and your project proposal is made available on JISC’s website. This can be found in Appendix A of this document. The FOI form will not count towards the page limit and should be included in a separate PDF file to the main bid sections described in a-f above, alongside the supporting letters. 

h.
Supporting Letter(s) – a copy of the letter(s) of support from a senior representative of the institution and any project partners. Only one supporting letter per project partner should be submitted. The supporting letter(s) will not count towards the page limit and should be included in a separate PDF file to the main bid sections described in a-f above, alongside the FOI tick list. The address to include on letters should be JISC, Northavon House, Coldharbour Lane, Bristol, BS16 1QD. It is not necessary to address the letter to a particular contact within the JISC Executive.

General Expectations

52. Projects are expected to allocate at least 10 person-days per year and related expenses to engage in programme-level activities. In particular, all projects are expected to attend programme meetings and relevant special interest groups. Any further expectations will be outlined in the relevant call. 

JISC Services

53. Bidders should be aware of the range of JISC services that may be relevant to provide advice, guidance or support dependant upon the proposal being submitted. Further information on JISC Services such as the Regional Support Centres, JISC Legal and JISC TechDis can be found at: http://www.jisc.ac.uk/whatwedo/services  
Technological Approaches to be Employed
Open Standards 

54. Open standards should be used wherever possible, and any deviation from these should be justified in the proposal and any alternative interface specifications should be designed with re-use by others in mind. The JISC recognises that emergent technologies lack the maturity of standards of some existing technologies. Interoperability and data transfer are key to the provision of next generation technologies for education and research, and projects are expected to work with JISC to address these issues. 

55. Relevant standards can be found in the JISC Standards Catalogue
. 

56. Bidders must also ensure that they request adequate funding for any additional costs that may be incurred by adopting a standards-based approach. Projects should demonstrate sound risk management with regard to the adoption of standards for immature emergent technologies and refer to appropriate sources of expertise. 
Software Outputs 

57. It is expected that software outputs will normally be licensed as open-source unless a case is made to the contrary and accepted by the evaluation panel. Applicants should make clear the licence under which software outputs will be released, mechanisms that will be put in place for community contribution (users and developers) throughout the project, and the sustainability plan for the software beyond the period of project funding. Applicants should consult with JISC's open source software advisory service OSS Watch
 and the Open Middleware Infrastructure Institute UK
 on matters relating to open source software development.  Applicants should refer to JISC's Policy on Open Source Software for JISC Projects and Services
.

58. To be able to re-use the software it must be of a certain quality and maturity. For example, it must have supporting information, FAQ, installation guides, test data etc. to help others use it. In addition to the advice from the OSS Watch and OMII-UK, elements that contribute to software quality and project maturity are outlined in the Software Quality Assurance (QA) and Open Source Maturity Model (OSMM) Development guidelines.
  Projects will be expected to follow the recommendations from these sources of guidance.

e-Framework 

59. The e-Framework for Education and Research
 is an international initiative, by JISC and Australia’s Department of Education, Employment and Workplace Relations (DEEWR), to explore the potential benefits of applying a service-oriented approach to the provision of ICT infrastructure for education and research, and where successful to support its broader adoption by institutions and their suppliers.

60. The e-Framework informs all JISC Programmes seeking to ensure that their outputs, both in the form of knowledge and software:

· Can be built on by following the progress of programmes & projects so that they become cumulative (encouraging the use of open standards and modular component software & services);

· Form a basis for stakeholders and developers to collaboratively develop practices and processes integrally with the supporting ICT (through the development of domain maps, good practice and process models);

· Can be discovered and successfully adopted by any institution that wishes to benefit from the vast information and/or services available (through institutional and developer use, and project contribution to, the e-Framework Website).  

61. All project bids should consider carefully how they relate to the e-Framework agenda, making it clear in their bids where they do so. Projects should make an allowance of two person days per year to contribute to the e-Framework as part of their project plan. Further information and guidance about how projects can engage with the e-Framework can be found on the JISC e-Framework web site
.

Risk Assessment

62. All projects have an element of risk.  Even in the best-planned projects there are uncertainties, and unexpected events can occur.  A risk can be defined as: 

“The threat or possibility that an action or event will adversely or beneficially affect the ability to achieve objectives.”

63. A risk analysis when putting together a bid will help you predict the risks that could prevent a project from delivering on time or even failing.  It will also help you to manage the risks should they occur.  Consideration should be given not only to threats that could lead to failure to deliver objectives (as has already happened) but also to consider opportunities (constructive events) which if exploited could improve the way of achieving objectives.  

64. A risk analysis addresses the following questions:

· What could possibly happen?

· What is the likelihood of it happening?

· How will it affect the project?

· What can be done about it?
65. Further guidance on Risk Assessments can be found in Section III, paragraph 7 of the Project Management Guidelines. JISC InfoNet also hosts an InfoKit on Risk Management
. It explains what risks are, how to do a risk analysis, and how to manage risks during a project. 
Costing and Pricing a Bid

66. JISC development projects are funded in UK higher education institutions on the basis of full economic costs. Bids from these institutions should therefore be constructed on a full economic cost (fEC) basis using the TRAC methodology. An example budget for bidders to use can be found in Appendix C.  
67. Other institutions submitting bids should use their usual costing and pricing practices but all costs should be clear and transparent, clarifying the number of days each individual working on the activity will provide, in order to assist the evaluators in determining the value for money of the proposal. 

68. The bid should indicate the contribution to the project being sought from JISC and the intended contribution from the lead institution and any project partners. The funding levels outlined in this call are the maximum that JISC will provide towards the total cost of a project; institutional contributions are additional. Where a bid involves partners from outside UK HE, such as English FE or a commercial company, the partners should cost their activities using current costing practice in their college or organisation and clearly identify partner contributions.
69. When assessing proposals, JISC will take into consideration the reasonableness of the total cost of the project and the institutional contributions. It is important to JISC that HE institutions are costing proposals accurately and seeking the appropriate level of support from us, so that they are not over-committed, and hence are ensuring the long-term availability of their activities. However, JISC also needs to ensure consistency of treatment, and that it is using its funding effectively across all proposals. 
70. Through the funding provided to projects there will clearly be sector-wide benefits. However, there may also be benefits to the lead institution and any project partners (e.g. prestige/kudos, academic synergy, and financial benefits) in delivering the individual projects. Bidders should provide a summary of the qualitative and quantitative benefits the lead institution and any project partners as a whole expect to receive from the project. JISC expects these benefits to be taken into account when considering the funding requested from JISC. The nature of institutional contributions should be clearly identified (e.g. whether they are direct or indirect contributions or a mixture of both) by providing a breakdown using the example table provided in Appendix C. JISC reserves the right to ask additional questions about the budget prior to agreeing any funding for a project. 
71. Further guidance on fEC for JISC-funded research and development projects can be found at: http://www.jisc.ac.uk/fundingopportunities/bidguide/fulleconomiccosting.aspx  

For more information about TRAC, see the HEFCE web site at: http://www.hefce.ac.uk/finance/costing/. 

The consolidated TRAC Guidance can be found at http://www.jcpsg.ac.uk/guidance/about.htm. 

Freedom of Information

72. JISC is subject to the Freedom of Information Act 2000 (FOIA). Therefore potential bidders should be aware that information submitted by them to JISC during this tender process, and throughout the life of any project subsequently funded, may be disclosed upon receipt of a valid request.

73. JISC will not disclose any information received during this bidding process whilst the evaluation of the bids received is still underway. The evaluation process is still deemed to be active until such time as all grant letters to successful projects have been sent out.

74. It is JISC policy to make the content of any bid funded by JISC through this call publicly available via the JISC web site shortly after funding has been awarded. Unsuccessful bids will be destroyed one month after the lead institution has been notified that their bid was not successful. However, it should be noted that the contents of unsuccessful bids may be disclosed should JISC receive a relevant FOI request prior to destruction taking place. 
Terms and Conditions of Grant

75. JISC will oversee and monitor the progress of projects. All projects will be expected to follow JISC’s Generic Terms and Conditions of Grant. A copy of this is attached at Appendix B to this document. It is the bidders’ responsibility to read this.

76. All projects will be managed following JISC project management guidance, which can be found at http://www.jisc.ac.uk/proj_manguide .  These guidelines may also be of use to bidders when putting together a project proposal. 

77. It is intended that the deliverables created as part of this programme will, as appropriate, be deployed by JISC as part of a long-term strategy for providing access to community resources, and where this is possible, arrangements for archiving of deliverables will be set in place. However, wherever possible, projects will be encouraged to set in place mechanisms to ensure the continued availability and currency of deliverables after funding has ended. In the majority of cases JISC will not be able to commit to the long-term delivery or maintenance of project outputs after the end of the programme, though guidance will be given about any opportunities for continuation funding and embedding within institutions.
Intellectual Property Rights

78. As a general rule, JISC does not seek to retain IPR in the project deliverables created as part of its programmes. However, funding is always made available on the condition that project outputs are made available, free at the point of use, to the UK HE and FE community in perpetuity, and that these may be disseminated widely in partnership with JISC. Where JISC is funding the creation of a national service for the community, there may be a need for HEFCE, on behalf of JISC’s funding partners, to retain ownership of certain rights in order to maintain flexibility of future provision and availability of the service. 

79. For outputs, such as reports or model strategies, a non-exclusive licence allowing JISC or its representatives to utilise, archive and disseminate the work will be required. 

Open Access

80. JISC supports unrestricted access to the published output of publicly-funded research and wishes to encourage open access to research outputs to ensure that the fruits of UK research are made more widely available. JISC firmly believes in the value of repositories as a means of improving access to the results of publicly-funded research and is investing significantly in this area.  In future, JISC expects that the full text of all published research papers and conference proceedings arising from JISC-funded work should be deposited in an open access institutional repository, or if that isn't available, a subject repository. Deposit should include bibliographical metadata relating to such articles, and should be completed within six months of the publication date of the paper.  Further details are provided in JISC’s Terms of Conditions of Grant (see Appendix B).

Submitting a Bid

81. A guide to bidding for JISC projects can be found at: http://www.jisc.ac.uk/bidguide 

82. The deadline for receipt of submissions is 12:00 noon UK time on Tuesday, 25 May 2010. Late proposals will NOT be accepted. It is the responsibility of the bidder to ensure that the proposal has arrived by the deadline stated. The JISC Executive will strictly adhere to this policy. There will be no appeals process for late bids. In light of this, it is recommended that bidders plan to submit proposals several days before the deadline in case of any technical difficulties or other extenuating circumstances.  
83. Proposals should NOT exceed ten single-sides of A4 pages and should be typeset in Arial or a similar font at 11-point size. All key information as outlined in the guidance on structure of proposals MUST be included within the ten-page limit unless otherwise indicated. Any bids exceeding the ten-page limit will be rejected by the Executive prior to the evaluation stage. 

84. Proposals MUST: 

· Include a completed cover sheet (see Appendix D) which is included in the page limit for the proposal;

· Include a completed FOI Withheld Information Form (see Appendix A) in a separate pdf file which also includes the letters of support;

· Be accompanied by a letter(s) of support from an authorised senior manager at the lead institution and from any partner institutions (only one letter per institution) in a separate pfd file which also includes the completed FOI Withheld Information Form.

85. This is an electronic-only submission process, therefore all documentation must be submitted in PDF format. Two PDFs are required as part of the submission: one to include the main proposal (including cover sheet); and one to include the FOI Withheld Information Form and letter(s) of support. The size of the overall submission should not exceed 10Mb; a zipped folder should be used if the size of the files exceeds 10Mb (note: any files exceeding 10Mb are likely to be returned by the mail server).

86. Bidders must ensure their proposals have paragraph and section numbers in case of any queries or FOI requests. No additional security settings should be activated for PDFs to allow JISC to redact information if necessary prior to any release under FOI.
87. All proposals must complete the FOI Withheld Information Form (see Appendix A) indicating those sections or paragraphs of your proposal which you believe should be exempt from disclosure under the Freedom of Information Act. It should be noted that whilst JISC will actively consider withholding any of the information indicated within this appendix, it is ultimately JISC’s decision (as the holder of the information) and JISC may not be able to uphold such decisions in all cases. JISC will consult with the lead institution prior to the release of any information listed in the FOI Withheld Information Form.
88. The types of information which may be considered exempt from disclosure include (but may not necessarily be limited to):

· Information, which if disclosed, would materially damage the commercial interests of the institution or its partners;

· Information, which if disclosed, would break the principles of the Data Protection Act 1998.

89. Bidders are encouraged to consult with their institutional FOI officer for further information if required. Failure to fill in or submit this information will be construed as consent for disclosure and/or publication on JISC’s website should your proposal be successful. 

90. The bid submission email address is outlined below. 
	Programme/Initiative
	Bid Submission email Address

	JISC Research Data Programme
	RESEARCHDATA@jisc.ac.uk


91. All bids should include the name of the lead institution in the subject line of the email. It is the responsibility of the bidder to ensure that the bid is sent to the correct email address. Bidders will receive an automatic confirmation of receipt of any proposal sent to the relevant email address. The email address should not be used for general enquiries. Separate contact details for enquiries are provided below. Bidders submitting more than one bid in response to this call must submit these in separate messages to the relevant email address.
92. If no automatic confirmation is received, it is the responsibility of the bidder to contact JISC within one day of submitting the bid to confirm whether the proposal has been received. In case of any dispute about the submission of proposals, it is the responsibility of the bidder to provide evidence that the proposal was emailed to the correct address prior to the deadline.
Evaluation Process

93. A selection panel will be established to review the bids received. A standard marksheet and guidance for markers is prepared for each evaluation process. This is to help to ensure a common approach from evaluators and to clarify the evaluation criteria, and definitions for the different marks it is possible to award. There are a number of sections which the evaluator is required to complete to inform decisions: a score for each evaluation criteria; detailed comments to clarify the mark awarded for each criteria; a section to describe overall impressions of the bid; and a recommendation. Further information about JISC’s procedure for evaluating bids can be found at: http://www.jisc.ac.uk/bideval.     

94. JISC will endeavour to notify successful bidders by early July 2010. Projects should commence from 1 August 2010. All projects must be complete by 31 July 2011. 
95. JISC will expect to work with the selected projects to agree the workplan and to ensure that the project budget is appropriate and suitably profiled. It may be necessary to negotiate some aspects of the project objectives and content with the project teams in the interest of maximising the expected benefits of the programme as a whole.
96. Notwithstanding the weightings of the evaluation criteria, proposals that fail badly on any one criterion may be rejected, and proposals showing exceptional strength in one or more areas with serious weaknesses in others may be funded. In making awards under this call, JISC will take into account the need for an appropriate, varied and affordable portfolio of projects and partners. It is not, therefore, necessarily the case that the projects with the highest raw scores will be those funded in all instances. 

97. JISC reserves the right not to commission the full amount of funding outlined in this call, and to issue a subsequent call to address any remaining work. 

Checklist for Bid Submission

98. When submitting your bid, we recommend you check the following points:
i. Have you completed the cover sheet (see relevant appendix)?
ii. Have you followed the bid format outlined?
iii. Have you paragraph- and section-numbered your proposal?
iv. Have you read JISC’s Generic Terms and Conditions of Grant (see relevant appendix)?

v. Are you clear about the evaluation criteria on which your bid will be judged?
vi. Have you looked at the Example Budget and guidance (see relevant appendix) to help you present your costings?
vii. Have you provided a summary of the qualitative and quantitative benefits the lead institution and any project partners as a whole expect to receive from the project and clarified the nature of the institutional contributions?
viii. Have you kept within the page limit for the main body of the proposal (do NOT include any appendices to your bid unless specifically requested in the call)?
ix. Is your bid in a PDF format with no additional security settings switched on?
x. Have you completed the FOI Withheld Information Form (see relevant appendix) as part of a separate PDF file with the letter(s) of support?
xi. Have you included a letter(s) of support from the lead site and each project partner and included these in a separate PDF with the FOI Withheld Information Form?
xii. Is your bid in a zipped folder if the size of the files exceed 10Mb?
xiii. Are you aware of the email address to which you need to submit your bid and the need to include the name of the lead institution in the subject line of the email?
xiv. Are you aware of the deadline for submitting bids?  (12:00 noon UK time, Tuesday, 25 May 2010). 
99. To summarise, a bid will be automatically rejected if:
i. It is received after the stated deadline;

ii. A cover sheet is not included;

iii. The bid exceeds the page limit outlined in the call;

iv. An additional appendix/appendices are provided that are not requested in the call (as these will be considered to count towards the page limit outlined in the call).

Further Information

100. Contact details for enquiries about a specific strand within this call are outlined below.
	Programme 
	Call
	Enquiries About The Call
	Enquires About Submission Process

	JISC Managing Research Data Programme
	A: Citing, Linking and Integrating Research Data

B: Innovative Publications for Research Data
	s.hodson@jisc.ac.uk
	j.stockford@jisc.ac.uk


101. General enquiries about the bid submission process should be sent to: Jennifer Stockford (j.stockford@jisc.ac.uk ; 0117 9317072) 
102. The JISC is holding a community briefing event where potential bidders will be given information about the background to the call, its objectives and the bidding process. Attendees will also have an opportunity to ask questions of JISC executive staff and relevant JISC committee members. This meeting will take place in the week commencing Monday 19 April. Further information and an online booking form will be made available shortly.
Appendices

Appendix A:
FOI Withheld Information Form 

Appendix B:
JISC’s Generic Terms and Conditions of Grant 

Appendix C:
Example Budget 

Appendix D:
Cover Sheet for Bids
Appendix E:
Reports and Studies Relating to the Research Data Problem
Appendix F:
Related Projects
NB: All appendices should be read in conjunction with the main body of JISC Grant Funding 14/09. 

All appendices and the main body of JISC Grant Funding 14/09 can be found at: 

http://www.jisc.ac.uk/fundingopportunities/funding_calls/2009/12/1409researchdata.aspx

Appendix A
FOI Withheld Information Form

We would like JISC to consider withholding the following sections or paragraphs from disclosure, should the contents of this proposal be requested under the Freedom of Information Act, or if we are successful in our bid for funding and our project proposal is made available on JISC’s website.

We acknowledge that the FOI Withheld Information Form is of indicative value only and that JISC may nevertheless be obliged to disclose this information in accordance with the requirements of the Act. We acknowledge that the final decision on disclosure rests with JISC.

	Section / Paragraph No.
	Relevant exemption from disclosure under FOI
	Justification

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


Please see http://www.ico.gov.uk for further information on the Freedom of Information Act and the exemptions to disclosure it contains.

Example:

	Section / Paragraph No.
	Relevant exemption from disclosure under FOI
	Justification

	2.4
	s.43 Commercial Interests 
	Contains detailed description of our proposed system design which would damage our commercial interests if disclosed, by making this information available to competitors.  


Appendix B

Annex to JISC Grant and Contract Letters for Projects

Generic Terms and Conditions of Funding

Preamble

1. JISC funds a wide variety of projects on behalf of its funding bodies. These projects include consultancies and supporting studies where the main deliverable is a report, and projects where the deliverables include products or services as well as reports. These generic terms and conditions apply to all projects and define the responsibilities of the lead institution and its project partners.

Adherence to Project Management Guidelines

2. The institution and its partners must adhere to the Project Management Guidelines available electronically at http://www.jisc.ac.uk/fundingopportunities/proj_manguide.aspx.  The Guidelines provide initial advice on project planning, project management, the relationships between JISC programmes and projects, evaluation, and dissemination.  The Guidelines will be updated from time to time, and the lead institution will be notified of any major changes.  It is the responsibility of the lead institution to inform its project partners accordingly.

Submission of Agreed Deliverables

3. The institution and its partners must supply all deliverables specified in the agreed project proposal.  The schedule for submitting deliverables must be included in the Project Plan and agreed with the JISC Executive.  Any changes to this schedule must be agreed in writing with the JISC Executive.

4. Project deliverables are subject to approval by the JISC Executive, and the framework for approval is outlined in the Project Management Guidelines.

5. Project deliverables will be deposited in the appropriate JISC data centre or managed repository, where appropriate.

Core Project Document Set

6. The lead institution must also supply a core set of documents to indicate how the project work will be planned and implemented, to report on progress, and to inform future auditing and evaluation.  It is the responsibility of the lead institution to agree these documents with its project partners prior to submission.

7. The core project documents are listed below and further information about each document is provided in the Project Management Guidelines.

8. Core project documents are subject to approval by the JISC Executive, and the framework for approval is outlined in the Project Management Guidelines.

9. Core project documents will be deposited in the JISC records management system and/or project information management system so they are accessible to the JISC Executive.

	Core Project Document
	Timing

	Project Plan (including an Evaluation Plan, QA Plan, Dissemination Plan, and Exit/Sustainability Plan)
	Within 1 month of start date

	Project Web Page on JISC Web Site (including copy of accepted Project Plan)
	Within 1 month of start date

	Project Web Site at Lead Institution 
	Within 3 months of start date

	Consortium Agreement (for projects involving more than one institution)
	Within 3 months of start date

	Progress Reports (including financial statement)
	Default 2 per year; schedule to be agreed with Programme Manager for projects of less than 12 months

	Technical and Supporting Documentation (for projects creating technical deliverables)
	Timing to be agreed with Programme Manager

	Final Report
	Draft version 1 month before project end date; final version at project end date

	Completion Report (including financial statement)
	Project end date


Intellectual Property Rights

10. The ownership of intellectual property rights made, discovered, or created during the period of project funding will be indicated in the funding call/ITT and in the letter of grant.

11. The institution and its partners must ensure that deliverables do not in any way infringe copyright or other intellectual property rights of any third party.  For content creation projects, copyright and other intellectual property rights should be cleared before digitisation begins or cleared in stages as a managed part of the creation process. Rights need to be cleared for networked delivery of these resources in learning, teaching and research. It is a matter for the institution and its partners to ensure that their rights are adequately protected.

Jorum Deposit for Learning Resources

12. Jorum [http://www.jisc.ac.uk/whatwedo/services/jorum.aspx] is a free national repository that provides a long-term solution for hosting learning and teaching materials. From summer 2009, JorumOpen will be available for staff in UK FE/HE to deposit learning and teaching materials released under Creative Commons or similar licences. JorumOpen will be free to use and open to the world. JISC mandates Jorum deposit for projects creating and releasing learning materials, and strongly encourages its use by all JISC-funded projects.
Charging

13. Funding is made available on the condition that the institution and its partners shall make available deliverables developed by the project free of charge to the teaching, learning, and research communities during the period of funding, except for a handling and/or usage charge which must be agreed in writing with the JISC Executive.

Programme Meetings and Events

14. Programme meetings and other events are organised by JISC to brief project staff and share knowledge.  Two major programme meetings are held per year, and attendance at programme meetings is mandatory.  Projects should allocate staff time to participate in programme activities, and the Project Management Guidelines provide guidance on days per year to allow. The project will be provided with a schedule of meeting dates.

15. Projects should also allocate time to liaise with the Programme Manager on a regular basis, and institutions should provide access to the Programme Manager at any reasonable time.

Dissemination

16. The institution and its partners must commit to disseminating and sharing learning from the project throughout the community.  The institution and its partners must develop a Dissemination Plan as part of the overall Project Plan and report on dissemination activities in Progress Reports and the Completion Report.  Further information about dissemination is available in the Project Management Guidelines.

Project Web Site

17. The institution and its partners must create a web page and web site to explain the project aims and objectives and to disseminate information about project activities and results.  The Project Management Guidelines give guidance on the scope, content, and design of web sites.

18. Where appropriate, project deliverables and core project documents may be posted on the project web site.  As the project web site is primarily a dissemination vehicle, deliverables and documents posted are considered to be copies, and the masters will be deposited in the appropriate JISC repository. 

19. The lead institution or one of its partners must agree to host the web site on their server for a minimum of 3 years after the end of the project and to assist JISC in archiving it subsequently.

Publicity

20. In any publicity material or public presentation about the project it is essential to include an indication that the project was made possible by funding from JISC. Projects and services must adhere to JISC PR Guidelines and to any additional advice established by the JISC Communications and Marketing team in due course. The current JISC Communication and Marketing Toolkit can be found at http://www.jisc.ac.uk/aboutus/marketing_toolkit.aspx.  
Open Access

21. JISC supports unrestricted access to the published output of publicly-funded research and wishes to encourage open access to research outputs to ensure that the fruits of UK research are made more widely available.

22. JISC firmly believes in the value of repositories as a means of improving access to the results of publicly-funded research and is investing significantly in this area.  A national support project is available to help institutions develop repositories and share practice (http://www.jisc.ac.uk/whatwedo/programmes/programme_rep_pres/reps_support.aspx).

23. JISC expects that the full text of all published research papers and conference proceedings arising from JISC-funded work should be deposited in an open access institutional repository, or if that is not available, a subject repository. Deposit should include bibliographical metadata relating to such articles, and should be completed within six months of the publication date of the paper. 

24. Which version of the article should be deposited depends upon publishers’ agreements with their authors but JISC mandates that articles should be made available through publishers that adopt the RoMEO "green" approach as a minimum (for further information see http://www.sherpa.ac.uk/romeoinfo.html#colours). Authors should go to another journal if the journal chosen does not adopt the RoMEO "green" conditions. 

25. JISC mandates the deposit of the native version (Word, PPT, etc.), with PDF as well if wanted, but certainly with a format from which usable xml can in principle be derived (not PDF). 

Evaluation

26. JISC undertakes evaluation of its development projects and programmes to ensure that knowledge and results are shared with the wider community and to improve the development programme itself.  Projects are required to participate in programme evaluation activities organised by JISC.

27. The institution and its partners are also required to undertake evaluation of their work.  The institution and its partners must develop an Evaluation Plan as part of the overall Project Plan and report on evaluation results in Progress Reports and the Final Report.  Further information about evaluation is available in the Project Management Guidelines.

Exit/Sustainability Plan

28. Funding is for a limited term as set out in the letter of grant.  The institution and its partners must develop an Exit/Sustainability Plan as part of the overall Project Plan to document the planning needed to get the best value from the work that has been funded.  This will include an assessment of what should happen to deliverables and options for sustainability after funding ceases.  Where the institution and its partners wish to exploit deliverables on a commercial basis after funding ceases, they should submit a business plan with economic models that demonstrate how the product or service will be self-sustaining.  Further information about exit/sustainability is available in the Project Management Guidelines.

Adherence to Standards

29. The institution and its partners must use the technical standards stipulated by JISC and where unstipulated open standards wherever possible. Any deviation should be justified in the proposal and any alternative be designed with re-use by others in mind. Ease of interoperability between systems is key to the provision of next generation technologies for education and research, and projects are expected to work with JISC to address this issue. It is the responsibility of the lead institution to inform its project partners accordingly. Relevant standards can be found in the JISC Standards Catalogue http://standards.jisc.ac.uk/.

Quality Assurance

30. The institution and its partners must put in place appropriate formal quality assurance procedures to ensure that deliverables are fit for purpose and comply with specifications, JISC guidelines on standards and best practice, and accessibility legislation. Projects must develop a QA Plan as part of the overall Project Plan describing the QA procedures they will put in place and supply evidence of compliance when deliverables are submitted. Further information about QA is available in the Project Management Guidelines.
Payment Schedule

31. The schedule of payments will be indicated in the letter of grant. If more than one institution is involved in a project or service, payments will be made to the lead institution.  It is the responsibility of the lead institution to disburse the funds to its project partners.

32. Payment is conditional upon satisfactory progress with milestones and deliverables.  The institution and its partners must supply deliverables and core project documents on schedule or subsequent payments may be withheld.

33. At the end of the project, any unspent funds should be returned to JISC unless a formal agreement is reached with the JISC Executive about how these funds may be spent to further support the work of the project.

34. For financial audit, the procedures of the lead or fund-holding institution will apply.  In general, JISC does not intend to send financial auditors to projects. However, there remains the possibility that JISC's auditors may wish to audit projects. Project fund holders are required to make themselves available for a visit by members of the JISC Executive or nominees on reasonable notice.

Staff Development

35. Funding is for a limited term as set out in the letter of grant.  Near the end of the project funding, institutions should inform project staff about career development opportunities.  These might include information about job vacancies within the institution or opportunities for training and career guidance.

Compliance with UK and EU Legislation

36. The institution and its partners must comply with any UK or EU legislation or any international Treaty obligations currently in force or introduced during the timescale of the project that has implications for the conduct of projects or the deliverables/documents they supply.  JISC will endeavour to inform the lead institution of relevant legislation and supply guidance for compliance.  It is the responsibility of the lead institution to inform its project partners accordingly.  Further advice and guidance is available from the JISC Legal Information Service (http://www.jisclegal.ac.uk/), email: info@jisclegal.ac.uk, tel: 0141 548 4939.
Accessibility

37. In line with Government legislation and social inclusion initiatives, JISC is committed to providing resources that are accessible to a diverse range of users. In order to achieve this, JISC advise that all resources including the project web site meet good practice standards and guidelines pertaining to the media in which they are produced, for example HTML resources should be produced to W3C html 4.01 strict (http://www.w3.org/TR/1999/REC-html401-19991224/)  and use W3C WAI guidelines to double A conformance (http://www.w3.org/WAI/WCAG1AA-Conformance). Further advice and guidance is available from the JISC TechDis Service (http://www.techdis.ac.uk), e-mail: helpdesk@techdis.ac.uk, Tel: 01904 754 530.

Data Protection

38. The institution and its partners must accept responsibility as the data controller or Joint Data Controllers as defined by the Data Protection Act 1998 (‘the Act’) for the personal data collected and processed as a result of this project.  Neither HEFCE nor the funding bodies accept responsibility for any breaches of the Act which occur due to the actions of project staff or agents directed by them.

39. HEFCE is the recognised data controller for JISC.  In line with the requirements of the Data Protection Act 1998, the institution and its partners hereby grant HEFCE permission to hold the names, job titles, and work contact details of project staff to enable administration of the programme that the project is part of and to keep project staff up to date with information pertinent to it.

40. The institution and its partners also grant HEFCE permission to hold these contact details as part of the main JISC Contacts Database and Project Information Management System. They will be used to contact staff or send them information from other JISC sources relating to forthcoming events or initiatives which may be of interest. 

41. This information is made available to the JISC Executive, staff within the Regional Support Centres and staff within other JISC-funded services and initiatives only for the purposes described above. Contact details held within the Project Information Management System are also published on the project pages on the JISC web site (http://www.jisc.ac.uk/projects). This data will be held until such time as the institution instructs HEFCE otherwise or for the lifetime of HEFCE.

42. Any institution which prefers that project details were not held as part of the JISC Project Information Management System or Contacts Database, or would like any further information about how this data will be processed, should contact the JISC Executive.

Freedom of Information

43. The institution and its partners should be aware that educational institutions are listed as public authorities under Schedule 1 of the Freedom of Information Act 2000 (‘the Act’).  The information created by project staff during the course of the project and as described in their original bid is therefore covered by the provisions of the Act.  

44. Neither HEFCE nor the funding bodies accept any responsibility for the project’s compliance with the Act for information held by the project staff.  This is deemed to be the responsibility of their host institution(s).

45. HEFCE will comply with the terms of the Act for information relating to the project or programme of which it is part that is held by the JISC Executive.  Project staff should therefore be aware that any contracts, information or communications in written form (including email) which are sent to the JISC Executive (including the Programme Manager) may be made available to the public on receipt of a valid request and unless covered by one of the classes of exempt information listed in Part 2 of the Act.

JISC Executive

March 2010
Appendix C: Template Budget

	Directly Incurred

Staff 
	August 10 – July 11
	TOTAL £

	Post, Grade, No. Hours & % FTE
	£
	£

	Etc.
	£
	£

	Etc.
	£
	£

	Total Directly Incurred Staff (A)


	£
	£

	
	
	

	Non-Staff
	August 10 – July 11
	TOTAL £



	Travel and expenses
	£
	£

	Hardware/software
	£
	£

	Dissemination
	£
	£

	Evaluation
	£
	£

	Other 
	£
	£

	Total Directly Incurred Non-Staff (B)


	£
	£



	
	
	

	Directly Incurred Total (C)

(A+B=C)


	£
	£

	
	
	

	Directly Allocated
	August 10 – July 11
	TOTAL £



	Staff
	£
	£

	Estates
	£
	£

	Other
	£
	£

	Directly Allocated Total (D)
	£
	£

	
	
	

	Indirect Costs (E)
	£
	£

	
	
	

	Total Project Cost (C+D+E)
	£
	£

	Amount Requested from JISC
	£
	£

	Institutional Contributions
	£
	£

	
	
	

	Percentage Contributions over the life of the project
	Partners

X %
	Total

100%

	
	
	

	No. FTEs used to calculate indirect and estates charges, and staff included
	


Explanation of Terms

All applications from UK HE institutions for development funding from JISC should be costed on the basis of full economic costs (fEC). fEC is the total cost of a project. 

Projects should be costed using the TRAC Research indirect and estates charge-out rates, and TRAC fEC methods for Research. However, this does not affect their classification as Research or Other/Other Services Tendered for reporting in annual TRAC, HESA, the financial statements or with regard to Customs and Excise (VAT) treatment. 

If a project is not classified as Research under annual TRAC the Research charge-out rates should still be used.  However, there is no need to amend the denominator or the numerator of the charge-out rate calculations to try to incorporate these projects.

Academic-related staff who lead or work directly on a project should be classified as ‘researchers’ when costing the project and should be allocated indirect/estates costs. They should be included in the annual TRAC time allocation collection exercises when those are carried out, and their time on projects should be included in the denominator of the indirect and estates charge-out rate calculations when they are next calculated. 

Further guidance on fEC for JISC-funded research and development projects can be found at: http://www.jisc.ac.uk/fundingopportunities/bidguide/fulleconomiccosting.aspx. 

Cost Headings

Directly Incurred

These are costs that are explicitly identifiable as part of the project, are charged at cash value actually spent and can be supported by an audit record. They include:

Staff – payroll costs requested for staff, full- or part-time, who will work on the project and whose time can be supported by a full audit trail during the life of the project. Directly incurred staff should be completing timesheets if they are not 100% chargeable to the project. 

Unless a member of staff will be spending 100% of their time on a project, all estimates of time on a project should be made in numbers of hours or days, for each year of the project. This should then be converted to a FTE for use in calculating the indirect and estate costs charges. 

Where a post graduate research (PGR) student is carrying out some of the work on a project, the fEC associated with that student should be included on the project application.

This will include:

· Stipends/maintenance costs

· The principal investigator's (PI) supervision/training time

· Indirect and estates costs on the PI time

· Indirect and estates cost on the PGR FTE (weighted by 0.2 for indirect costs, and 0.5 or 0.8 for estates).

Tuitions fees should not be included in the fEC. 

Travel and Expenses – funds for travel and subsistence for use by staff who work on the project where these are required by the nature of the work. This should include attendance at programme meetings (two per year) and other relevant meetings dependent upon the project/programme.

Equipment – the cost of individual items of hardware or software dedicated to the project, including VAT, e.g. a computer for a newly recruited member of staff for the project.

Dissemination – the cost of any dissemination activities proposed for the project.

Evaluation – the cost of any formative or summative evaluation activities proposed for the project.

Other Costs – costs of other items dedicated to the project, including consumables, recruitment and advertising costs for staff directly employed on the project. 

Directly Allocated

These are the costs of resources used by a project, which are shared by other activities. They are charged to projects on the basis of estimates rather than actual costs and do not represent actual costs on a project-by-project basis. They include:

Staff – proposals will need to show the costs of any principal investigators/project directors and any co-investigators/co-directors if their time charged to the project is based on estimates rather than actual costs. This may also include the costs of technical and clerical staff, and if a project is buying a small amount of one or more of a person’s time. 

Estates – these costs may include building and premises costs, basic services and utilities, and any equipment maintenance or operational costs not already included under other cost headings. Institutions should use the non-laboratory estates rate if desk-based work (not requiring specialist computing facilities) is done by staff in laboratory departments. Work carried out by academic-related staff such as librarians or IT managers would normally be categorised as non-laboratory but this would depend on the type of project. 

Other Directly Allocated – these costs may include, for example, access to institutional research facilities such as equipment and IT systems. 

Indirect Costs

These include non-specific costs charged across all projects based on estimates that are not otherwise included as Directly Allocated costs. They include the costs of administration, such as personnel, finance, library and some departmental services. 

NB: The budget section of the proposal should clarify the FTEs used to calculate the indirect and estates charges, and indicate which staff have been included. 

Indexation

Costings for subsequent years should factor in inflationary increases for salaries and other costs. All costings should be inclusive of any VAT applicable. 

Project Partners

Funding for project partners, e.g. staff time, should be clearly identified in the proposal under the relevant heading.  Resources to be provided by project partners, whether cash or in-kind contributions, should also be clearly identified in the proposal. 

Justification of Costs

All costs associated with the project must be fully justified. 

Virement

Directly Incurred Costs can be vired within the overall Directly Incurred budget heading, however, Directly Allocated and Indirect Costs cannot (they do not vary from the estimates made on project application). 
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	Name of JISC Initiative:  
	

	
	

	Name of Lead Institution:
	

	Name of Proposed Project:
	

	Name(s) of 

Project Partners(s)


	         
	Any private sector involvement in the Project       YES/NO (delete as appropriate)

	Full Contact Details for Primary Contact:

Name:

Position:

Email:

Tel:

Fax:

Address:



	Length of Project:
	

	Project Start Date:
	
	Project End Date:
	

	
	

	Total Funding Requested from JISC: £
	

	Funding requested from JISC 

	August 10 – July 11
	£

	
	

	Total Institutional Contributions:
	

	Outline Project Description



	I have looked at the example FOI form at Appendix A and included an FOI form (Tick Box)
	         YES
	            NO

	I have read the Funding Call and associated Terms and Conditions of Grant at Appendix B (Tick Box)
	         YES
	            NO


Appendix E – Related Projects and Literature
Bidders should be aware of the following sample of completed, current and recently funded projects exploring issues around research data management and related areas.

General
'Meeting the Research Data Challenge.  Managing Research Data Programme 2009-11', JISC Briefing Paper, http://www.jisc.ac.uk/publications/documents/bpresearchdatachallenge.aspx
Digital Curation Centre (DCC), whose mission is ‘to help build capacity, capability and skills for data curation across the UK higher education research community, while supporting developing data curation practice and supporting JISC, especially its research data management programme.’

http://www.dcc.ac.uk/
Nature. (2009, September). Editorial: Data’s shameful neglect. Nature, 461, p. 145. Doi:10.1038/461145a. Published online September 9, 2009: http://www.nature.com/nature/journal/v461/n7261/full/461145a.html
Related Projects and Literature: Strand A, Citing, Linking and Integrating Research Data
Green, T. (2009). "We Need Publishing Standards for Datasets and Data Tables" OECD Publishing White Paper, OECD Publishing. doi: 10.1787/603233448430
Altman, M., & King, G. (2007). A Proposed Standard for the Scholarly Citation of Quantitative Data. D-Lib Magazine, 13(3/4). http://dlib.org/dlib/march07/altman/03altman.html
Buneman, P. (2006). How to cite curated databases and how to make them citable. Paper presented at the Conference on Scientific and Statistical Database Management. http://homepages.inf.ed.ac.uk/opb/homepagefiles/harmarnew.pdf
Brase, J., Farquhar, A., Gastl, A., Gruttemeier, H., Heijne, M., Heller, A. (2009). An approach for a joint global registration agency for research data. Information Services & Use 29 (2009) 13-27 ISSN 0167-5265, doi: 10.3233/ISU-2009-0595
DataCite Initiative: http://www.datacite.org/ 
Coles, S. and Frey, J., The Relevance of Linking, http://ie-repository.jisc.ac.uk/419/ 

Cabinet Office Report, 'Designing URI Sets for the UK Public Sector', October 2009: http://www.cabinetoffice.gov.uk/media/308995/public_sector_uri.pdf 

Miles A, Zhao J, Klyne G, Shotton D (2010).  OpenFlyData: An exemplar data web integrating gene expression data on the fruit fly Drosophila melanogaster.  Submitted for publication.  Preprint available at http://imageweb.zoo.ox.ac.uk/pub/2009/publications/Miles_et_al_OpenFlyData_paper/.

Shotton D, Portwin K, Klyne G, Miles A (2009) Adventures in Semantic Publishing: Exemplar Semantic Enhancements of a Research Article. PloS Comput Biol 5(4): e1000361. Doi:10.1371/journal.pcbi.1000361

Shotton D (2009). Semantic Publishing: The coming revolution in scientific journal publishing. Learned Publishing 22:85-94.  Preprint available at http://imageweb.zoo.ox.ac.uk/pub/2008/publications/Shotton_Semantic_publishing_evaluation.pdf 

Rousay, E.R. et al. (date?) 'Grid-based dynamic electronic publication', http://epaper.combe.chem.soton.ac.uk/ 

Danno annotation service and associated tools being created by eResearch, University of Queensland, http://www.itee.uq.edu.au/~eresearch/projects/diasb/index.php 

eCrystals Federation, Southampton

A project to establish a solid foundation of crystallography data repositories across an international group of partner sites. http://wiki.ecrystals.chem.soton.ac.uk/index.php/Main_Page
http://ecrystals.chem.soton.ac.uk/
This project built upon work done by the eBank project: http://www.ukoln.ac.uk/projects/ebank-uk/
See in particular the report ‘Scaling Up: towards a federation of crystallography data repositories’: http://www.ukoln.ac.uk/ukoln/staff/e.j.lyon/reports/Ebank3report 

StOReLink: http://www.jisc.ac.uk/whatwedo/programmes/digitalrepositories2007/storelink.aspx 
CLADDIER: Matthews B, Portwin K, Pepler S, Miles A, Jones C, Latham S, Hey J, Bouton K, Lawrence B: Cross-linking and referencing data and publications in CLADDIER. In UK e-Science All Hands Meeting September 2007; 10-13 Sep 2007; Nottingham. 2007. http://www.allhands.org.uk/2007/proceedings/papers/858.pdf 

The Publishing Network for Geoscientific and Environmental Data (PANGAEA) is an open access repository which serves various journals.  Each deposited data set is given a DOI (Digital Object Identifier), through which the underlying data can be directly connected to the corresponding article: http://www.pangaea.de/.
Royal Society of Chemistry’s Project Prospect: http://www.rsc.org/Publishing/Journals/ProjectProspect/index.asp, see esp. FAQs.

Related Projects and Literature: Strand B, Innovative Data Publications
Earth System Science Data (ESSD), ‘an international, interdisciplinary journal for the publication of articles on original research data(sets), furthering the reuse of high (reference) quality data of benefit to Earth System Sciences’: http://www.earth-system-science-data.net/home.html 
Overlay Journal Infrastructure for Meteorological Sciences (OJIMS) Project, ‘developed the mechanisms that could support both a new on-line Journal of Meteorological Data and an Open-Access Repository for documents related to the meteorological sciences.’  This work involved the ‘creation of overlay journal mechanics’ (demo at http://zonda3.badc.rl.ac.uk/index.php/MetData), the ‘creation of an open access subject based repository for meteorological sciences’ (http://cedadocs.badc.rl.ac.uk), the development of business cases for an subject repository and overlay data journal (available from http://proj.badc.rl.ac.uk/ojims). 

Repository Interface for Overlaid Journal Archives (RIOJA) (http://www.jisc.ac.uk/whatwedo/programmes/reppres/tools/rioja.aspx) project created a toolkit for integrating content from a variety of institutional or subject based repositories into a putative peer-reviewed journal.  Nota bene, this definition of overlay journal – integrating disparate articles from repositories to a journal, rather than integrating data to a journal – is somewhat different to that used in this call.  Nevertheless, some of the RIOJA Project’s human and technical mechanics and findings may be of relevance.
JALC – Journal of Archaeology in the Low Countries; Verrijkte publicaties in de Nederlandse archeologie: http://www.surffoundation.nl/en/projecten/Pages/JALC-–-Journal-of-Archaeology-in-the-Low-Countries-Verrijkte-publicaties-in-de-Nederlandse-archeologie.aspx
Woutersen-Wondhouwer, S., et al., (2009) Enhanced publications: linking publications and research data in digital repositories http://dare.uva.nl/aup/nl/record/316849
LEAP project: ADS/Internet Archaeology project Making the LEAP: linking electronic archive and publications, http://ads.ahds.ac.uk/project/leap/ 

Dryad Repository: http://ils.unc.edu/mrc/dryad_repository/ ; http://datadryad.org/repo 

� Further information on JISC is available at: �HYPERLINK "www.jisc.ac.uk"�http://www.jisc.ac.uk�


� A Briefing Paper providing an overview of the Managing Research Data Programme 2009-11 is available at �HYPERLINK "http://www.jisc.ac.uk/publications/documents/bpresearchdatachallenge.aspx"�http://www.jisc.ac.uk/publications/documents/bpresearchdatachallenge.aspx� 


� See the overview at �HYPERLINK "http://www.dcc.ac.uk/resource/curation-policies/"�http://www.dcc.ac.uk/resource/curation-policies/�, and the accompanying detailed report: Sarah Jones, A report on the range of policies required for and related to digital curation (March 2009).


� RIN ‘Stewardship of Digital Research Data – Principles and Guidelines’, �HYPERLINK "http://www.rin.ac.uk/data-principles"�http://www.rin.ac.uk/data-principles� 


� Nature (2009), Editorial: Authorship Policies, Nature, 458: �HYPERLINK "http://www.nature.com/nature/journal/v458/"�http://www.nature.com/nature/journal/v458/� 


� Beagrie et al. (2008) Keeping research data safe �HYPERLINK "http://www.jisc.ac.uk/publications/keepingresearchdatasafe.aspx"�http://www.jisc.ac.uk/publications/keepingresearchdatasafe.aspx�


� T. Green (2009). "We Need Publishing Standards for Datasets and Data Tables" OECD Publishing White Paper, OECD Publishing. doi: 10.1787/603233448430; Altman, M., & King, G. (2007). A Proposed Standard for the Scholarly Citation of Quantitative Data. D-Lib Magazine, 13(3/4). �HYPERLINK "http://dlib.org/dlib/march07/altman/03altman.html"�http://dlib.org/dlib/march07/altman/03altman.html�; Buneman, P. (2006). How to cite curated databases and how to make them citable. Paper presented at the Conference on Scientific and Statistical Database Management. �HYPERLINK "http://homepages.inf.ed.ac.uk/opb/homepagefiles/harmarnew.pdf"�http://homepages.inf.ed.ac.uk/opb/homepagefiles/harmarnew.pdf� 


� DataCite Initiative: �HYPERLINK "http://www.datacite.org/"�http://www.datacite.org/�.  See also Brase, J., Farquhar, A., Gastl, A., Gruttemeier, H., Heijne, M., Heller, A. (2009). An approach for a joint global registration agency for research data. Information Services & Use 29 (2009) 13-27 ISSN 0167-5265, doi: 10.3233/ISU-2009-0595 


� Coles and Frey 2009: �HYPERLINK "http://ie-repository.jisc.ac.uk/419/"�http://ie-repository.jisc.ac.uk/419/�.


� http://www.cabinetoffice.gov.uk/media/308995/public_sector_uri.pdf


� �HYPERLINK "http://www.jisc.ac.uk/whatwedo/programmes/digitalrepositories2007/storelink.aspx"�http://www.jisc.ac.uk/whatwedo/programmes/digitalrepositories2007/storelink.aspx� 


� Shotton, Portwin, Klyne and Miles 2009: �HYPERLINK "http://www.ploscompbiol.org/article/info"�http://www.ploscompbiol.org/article/info�, doi:10.1371/journal.pcbi.1000361


� �HYPERLINK "http://www.rsc.org/Publishing/Journals/ProjectProspect/index.asp"�http://www.rsc.org/Publishing/Journals/ProjectProspect/index.asp�, see esp. FAQs.


� �HYPERLINK "http://epaper.combe.chem.soton.ac.uk"�http://epaper.combe.chem.soton.ac.uk� 


� �HYPERLINK "http://openflydata.org"�http://openflydata.org� 


� Miles, A., et al, ‘OpenFlyData: an exemplar data web integrating gene expression data on the fruit fly Drosophila melanogaster’, �HYPERLINK "http://imageweb.zoo.ox.ac.uk/pub/2009/publications/Miles_et_al_OpenFlyData_paper/"�http://imageweb.zoo.ox.ac.uk/pub/2009/publications/Miles_et_al_OpenFlyData_paper/� 


� Earch System Science Data, The data publishing journal: �HYPERLINK "http://www.earth-system-science-data.net/home.html"�http://www.earth-system-science-data.net/home.html� 


� �HYPERLINK "http://www.jisc.ac.uk/whatwedo/programmes/reppres/sue/ojims.aspx"�http://www.jisc.ac.uk/whatwedo/programmes/reppres/sue/ojims.aspx�


� �HYPERLINK "http://www.surffoundation.nl/en/projecten/Pages/JALC-–-Journal-of-Archaeology-in-the-Low-Countries-Verrijkte-publicaties-in-de-Nederlandse-archeologie.aspx"�http://www.surffoundation.nl/en/projecten/Pages/JALC-–-Journal-of-Archaeology-in-the-Low-Countries-Verrijkte-publicaties-in-de-Nederlandse-archeologie.aspx�; see also Woutersen-Wondhouwer, S., et al., (2009) Enhanced publications: linking publications and research data in digital repositories �HYPERLINK "http://dare.uva.nl/aup/nl/record/316849"�http://dare.uva.nl/aup/nl/record/316849� 


� Dryad Repository: � HYPERLINK "http://ils.unc.edu/mrc/dryad_repository/" ��http://ils.unc.edu/mrc/dryad_repository/�; � HYPERLINK "http://datadryad.org/repo" ��http://datadryad.org/repo� 


� �HYPERLINK "http://en.wikipedia.org/wiki/Digital_curation"�http://en.wikipedia.org/wiki/Digital_curation� 


� �HYPERLINK "http://ie-repository.jisc.ac.uk/419/"�http://ie-repository.jisc.ac.uk/419/�


� E.g. see the Danno annotation service and associated tools being created by eResearch, University of Queensland, �HYPERLINK "http://www.itee.uq.edu.au/~eresearch/projects/diasb/index.php"�http://www.itee.uq.edu.au/~eresearch/projects/diasb/index.php� 


� �HYPERLINK "http://www.dcc.ac.uk/data-forum/"�http://www.dcc.ac.uk/data-forum/� 


� �HYPERLINK "http://www.jisc.ac.uk/fundingopportunities/projectmanagement.aspx"�http://www.jisc.ac.uk/fundingopportunities/projectmanagement.aspx� 


� 	In the case of consortium proposals, the strength of the consortium will be considered as part of the project team criteria. This refers to evidence of the commitment shown by the consortium partners to the consortium and the proposed project, and the degree to which the work proposed is aligned with institutional strategies and is shown to be embedded within the mainstream of the consortium and with the collaborative partners’ priorities. Bidders may wish to refer to documents that exist such as partnership agreements, strategic plans etc. that the evaluation panel can obtain copies of upon request.  Please do NOT include such documents as appendices to a bid. 





� JISC Standards Catalogue :  �HYPERLINK "http://standards.jisc.ac.uk"�http://standards.jisc.ac.uk�


� OSS Watch �HYPERLINK "http://www.oss-watch.ac.uk/"�http://www.oss-watch.ac.uk/�


� OMII-UK �HYPERLINK "http://www.omii.ac.uk/"�http://www.omii.ac.uk/�


� Open Source Policy �HYPERLINK "http://www.jisc.ac.uk/fundingopportunities/opensourcepolicy.aspx"�http://www.jisc.ac.uk/fundingopportunities/opensourcepolicy.aspx� 


� Software Quality Assurance (QA) and Open Source Maturity Model (OSMM) Development guidelines: �HYPERLINK "www.jisc.ac.uk/uploaded_documents/SQA_OSMM_09.06.doc"�http://www.jisc.ac.uk/uploaded_documents/SQA_OSMM_09.06.doc� 


� e-Framework �HYPERLINK "http://www.e-framework.org/"�http://www.e-framework.org/�


� Guidance for Projects Engagement with e-Framework �HYPERLINK "http://www.jisc.ac.uk/whatwedo/programmes/programme_eframework/engagement"�http://www.jisc.ac.uk/whatwedo/programmes/programme_eframework/engagement�


� JISC InfoKit on Risk Management �HYPERLINK "http://www.jiscinfonet.ac.uk/InfoKits/risk-management"�http://www.jiscinfonet.ac.uk/InfoKits/risk-management� 


� See overleaf for further guidance and an explanation of the terms directly incurred, directly allocated and indirect costs.
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